
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 11/02/2010

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0016-07-128, ETC.
Project IM 0353(278), ETC.
Highway IH 35, ETC.
County BEXAR, ETC.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: IM 0353(278)           CONTROL: 0016-07-128                   
               COUNTY:  BEXAR                                                         
               LETTING: 11/04/2010                                                    
               REFERENCE NO: 1029                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1-9 thru 9-9                                       ) 
        X  GENERAL NOTES (SH. NO.: A                                                  
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 2-2                                                ) 
        X  SPECIAL PROVISIONS:                                                        
           ADDED: 3221--001                                                           
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: See changes listed below                                            
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        Proposal                                                                      
        ***************                                                               
                                                                                      
             Sheet 1-9 thru 9-9: Changes as reflected below.                          
                                                                                      
        General Notes:                                                                
                                                                                      
             Sheet A: Deleted the Emulsion Ratio for Item 3221.                       
                                                                                      
         Spec List:                                                                   
                                                                                      
             Sheet 2-2: Added SP to SS 3221--001.                                     
                                                                                      
        Plan Sheets:                                                                  
        ***************                                                               
                                                                                      
             Plan Sheet 2: Added Sheet 17B.                                           
                                                                                      
             Plan Sheet 5: Revised ADT for Reference # 1.                             
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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            Plan Sheet 16: Deleted Emulsion Ratio for Item 3221.                     
                                                                                     
            Plan Sheet 17: Deleted Item 502-2119 and 3221-2090.                      
                           Added Item 502-2061, 2062 and Item 3221-2005, 2006.       
                                                                                     
            Plan Sheet 17A: Add Alt 3X.                                              
                                                                                     
            Plan Sheet 17B: New Sheet Created Due to the Above Changes.              
                                                                                     
            Plan Sheet 18: Deleted Item 502-2119, Added Item 502-2061 & 2062.        
                           Deleted Item 3221-2090, Added Item 3221-2005 & 2006.      
                                                                                     
            Plan Sheet 21, 21A & 21B: Changed Tier 3A to 3B & Revised Quantities.    
                                                                                     
            Plan Sheet 57: Deleted Tier 3 and Added Tier 3A and 3B.                  
                                                                                     
            Plan Sheet 58: Replaced ASPH Tier 3 with Tier 3A.                        
                                                                                     
            Plan Sheet 60 & 62: Replaced ASPH Tier 3 with Tier 3B & Adjusted         
                                Quantities.                                          
                                                                                     
            Plan Sheet 69: Replaced ASPH Tier 3 with 3A.                             
                                                                                     
            Plan Sheet 79, 85 & 86: Replaced ASPH Tier 3 with Tier 3B and            
                                    Adjusted Quantities.                             
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT IM 0353(278)        , ETC. TxDOT
COUNTY  BEXAR        , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

500 2001 007 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 1

502 2057 062 BARR, SIGNS & TRF HANDLE(TIER 1A)

DOLLARS
and CENTS

EA 4.000 2

502 2058 062 BARR, SIGNS & TRF HANDLE(TIER 1B)

DOLLARS
and CENTS

EA 6.000 3

502 2061 062 BARR, SIGNS & TRF HANDLE(TIER 3A)

DOLLARS
and CENTS

EA 2.000 4

502 2062 062 BARR, SIGNS & TRF HANDLE(TIER 3B)
DOLLARS

and CENTS

EA 3.000 5

502 2118 062 BARR, SIGNS & TRF HANDLE(TIER 2)
DOLLARS

and CENTS

EA 7.000 6

530 2006 INTERSECTIONS (SURF TREAT)
DOLLARS

and CENTS

SY 74,196.000 7

662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W

DOLLARS
and CENTS

EA 2,916.000 8

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2

DOLLARS
and CENTS

EA 15,850.000 9

666 2027 REFL PAV MRK TY I (W) 8" (BRK)(100MIL)

DOLLARS
and CENTS

LF 165.000 10

666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)
DOLLARS

and CENTS

LF 35,005.000 11
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666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 3,951.000 12

666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL)

DOLLARS
and CENTS

EA 47.000 13

666 2084 REFL PAV MRK TY I(W)(RR XING) (100MIL)

DOLLARS
and CENTS

EA 2.000 14

666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL)

DOLLARS
and CENTS

EA 38.000 15

666 2102 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL)
DOLLARS

and CENTS

EA 43.000 16

666 2132 REFL PAV MRK TY I (Y) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 6,938.000 17

666 2141 REFL PAV MRK TY I (Y)(MED NOSE)(100MIL)
DOLLARS

and CENTS

EA 25.000 18

672 2012 034 REFL PAV MRKR TY I-C

DOLLARS
and CENTS

EA 343.000 19

672 2015 034 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 11,988.000 20

672 2017 034 REFL PAV MRKR TY II-C-R

DOLLARS
and CENTS

EA 1,762.000 21

3221 2001 001 ASPH (TIER 1A)
DOLLARS

and CENTS

GAL 109,141.000 22

PROPOSAL SHEET
PROJECT IM 0353(278)        , ETC. TxDOT
COUNTY  BEXAR        , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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3221 2002 001 ASPH (TIER 1B)
DOLLARS

and CENTS

GAL 73,834.000 23

3221 2005 001 ASPH (TIER 3A)

DOLLARS
and CENTS

GAL 5,053.000 24

3221 2006 001 ASPH (TIER 3B)

DOLLARS
and CENTS

GAL 224,796.000 25

3221 2089 001 ASPH (TIER 2)

DOLLARS
and CENTS

GAL 336,528.000 26

3221 2091 001 AGGR (GR 3)
DOLLARS

and CENTS

CY 11,025.000 27

3221 2092 001 AGGR (GR 4)
DOLLARS

and CENTS

CY 4,595.000 28

3221 2093 001 AGGR (GR 5)
DOLLARS

and CENTS

CY 706.000 29

6834 2001 PORTABLE CHANGEABLE MESSAGE SIGN

DOLLARS
and CENTS

DAY 124.000 30

8251 2003 005 RE PM W/RET REQ TY I(W)4"(BRK)(100MIL)

DOLLARS
and CENTS

LF 78,017.000 31

8251 2006 005 RE PM W/RET REQ TY I(W)4"(SLD)(100MIL)

DOLLARS
and CENTS

LF 1,736,023.00 32

8251 2015 005 RE PM W/RET REQ TY I(Y)4"(BRK)(100MIL)
DOLLARS

and CENTS

LF 188,545.000 33

PROPOSAL SHEET
PROJECT IM 0353(278)        , ETC. TxDOT
COUNTY  BEXAR        , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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8251 2018 005 RE PM W/RET REQ TY I(Y)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 1,139,161.00 34

ADD ALTERNATE NO. 1X

DOLLARS
and CENTS

502 2068 062 BARR, SIGNS & TRF HANDLE(TIER 3B)ALT 

1X
DOLLARS

and CENTS

EA 1.000 35

3221 2012 001 ASPH (TIER 3B)ALT 1X
DOLLARS

and CENTS

GAL 17,919.000 36

3221 2061 001 AGGR (GR 3)ALT 1X

DOLLARS
and CENTS

CY 289.000 37

8650 2002 REFL PAV MRKR TY II A-A ALT 1X

DOLLARS
and CENTS

EA 300.000 38

8651 2030 RE PM W/RET REQ TY I(Y)4"(BRK)ALT 1X

DOLLARS
and CENTS

LF 1,970.000 39

8651 2031 RE PM W/RET REQ TY I(Y)4"(SLD)ALT 1X
DOLLARS

and CENTS

LF 17,415.000 40

8652 2002 WK ZN PV MRK SHT TERM(TAB)TY Y-2 ALT 
1X

DOLLARS
and CENTS

EA 330.000 41

ADD ALTERNATE NO. 2X

DOLLARS
and CENTS

PROPOSAL SHEET
PROJECT IM 0353(278)        , ETC. TxDOT
COUNTY  BEXAR        , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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502 2074 062 BARR, SIGNS & TRF HANDLE(TIER 3B)ALT 
2X

DOLLARS
and CENTS

EA 1.000 42

3221 2018 001 ASPH (TIER 3B)ALT 2X
DOLLARS

and CENTS

GAL 68,310.000 43

3221 2064 001 AGGR (GR 3)ALT 2X
DOLLARS

and CENTS

CY 1,100.000 44

8650 2005 REFL PAV MRKR TY II A-A ALT 2X
DOLLARS

and CENTS

EA 1,160.000 45

8651 2038 RE PM W/RET REQ TY I(Y)4"(BRK)ALT 2X

DOLLARS
and CENTS

LF 7,623.000 46

8651 2039 RE PM W/RET REQ TY I(Y)4"(SLD)ALT 2X

DOLLARS
and CENTS

LF 51,153.000 47

8652 2003 WK ZN PV MRK SHT TERM(TAB)TY Y-2 ALT 

2X
DOLLARS

and CENTS

EA 1,280.000 48

ADD ALTERNATE NO. 3X

DOLLARS
and CENTS

502 2079 062 BARR, SIGNS & TRF HANDLE(TIER 3A)ALT 

3X
DOLLARS

and CENTS

EA 1.000 49

3221 2023 001 ASPH (TIER 3A)ALT 3X
DOLLARS

and CENTS

GAL 31,328.000 50

PROPOSAL SHEET
PROJECT IM 0353(278)        , ETC. TxDOT
COUNTY  BEXAR        , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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3221 2068 001 AGGR (GR 4)ALT 3X
DOLLARS

and CENTS

CY 784.000 51

3221 2069 001 AGGR (GR 5)ALT 3X

DOLLARS
and CENTS

CY 11.000 52

8650 2008 REFL PAV MRKR TY II A-A ALT 3X

DOLLARS
and CENTS

EA 518.000 53

8651 2054 RE PM W/RET REQ TY I(W)4"(SLD)ALT 3X

DOLLARS
and CENTS

LF 58,740.000 54

8651 2055 RE PM W/RET REQ TY I(Y)4"(BRK)ALT 3X
DOLLARS

and CENTS

LF 5,614.000 55

8651 2056 RE PM W/RET REQ TY I(Y)4"(SLD)ALT 3X
DOLLARS

and CENTS

LF 25,879.000 56

8652 2004 WK ZN PV MRK SHT TERM(TAB)TY Y-2 ALT 
3X

DOLLARS
and CENTS

EA 575.000 57

ADD ALTERNATE NO. 4X
DOLLARS

and CENTS

502 2082 062 BARR, SIGNS & TRF HANDLE(TIER 1B)ALT 
4X

DOLLARS
and CENTS

EA 1.000 58

530 2044 INTERSECTIONS (SURF TREAT)ALT 4X

DOLLARS
and CENTS

SY 1,735.000 59

PROPOSAL SHEET
PROJECT IM 0353(278)        , ETC. TxDOT
COUNTY  BEXAR        , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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3221 2026 001 ASPH (TIER 1B)ALT 4X
DOLLARS

and CENTS

GAL 29,729.000 60

3221 2070 001 AGGR (GR 3)ALT 4X

DOLLARS
and CENTS

CY 699.000 61

3221 2072 001 AGGR (GR 5)ALT 4X

DOLLARS
and CENTS

CY 43.000 62

8650 2011 REFL PAV MRKR TY II A-A ALT 4X

DOLLARS
and CENTS

EA 501.000 63

8651 2062 RE PM W/RET REQ TY I(W)4"(SLD)ALT 4X
DOLLARS

and CENTS

LF 43,625.000 64

8651 2063 RE PM W/RET REQ TY I(Y)4"(BRK)ALT 4X
DOLLARS

and CENTS

LF 4,294.000 65

8651 2064 RE PM W/RET REQ TY I(Y)4"(SLD)ALT 4X
DOLLARS

and CENTS

LF 20,644.000 66

8652 2005 WK ZN PV MRK SHT TERM(TAB)TY Y-2 ALT 

4X
DOLLARS

and CENTS

EA 650.000 67

ADD ALTERNATE NO. 5X
DOLLARS

and CENTS

502 2087 062 BARR, SIGNS & TRF HANDLE(TIER 1A)ALT 
5X

DOLLARS
and CENTS

EA 1.000 68

PROPOSAL SHEET
PROJECT IM 0353(278)        , ETC. TxDOT
COUNTY  BEXAR        , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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3221 2031 001 ASPH (TIER 1A)ALT 5X
DOLLARS

and CENTS

GAL 63,063.000 69

3221 2074 001 AGGR (GR 4)ALT 5X

DOLLARS
and CENTS

CY 1,577.000 70

8649 2073 REF PAV MRK TY I(W)8"(SLD)ALT 5X

DOLLARS
and CENTS

LF 340.000 71

8649 2076 REF PAV MRK TY I(W)(ARROW)ALT 5X

DOLLARS
and CENTS

EA 4.000 72

8649 2078 REF PAV MRK TY I(W)(WORD)ALT 5X
DOLLARS

and CENTS

EA 4.000 73

8650 2015 REFL PAV MRKR TY II C-R ALT 5X
DOLLARS

and CENTS

EA 570.000 74

8651 2069 RE PM W/RET REQ TY I(W)4"(BRK)ALT 5X
DOLLARS

and CENTS

LF 11,140.000 75

8651 2070 RE PM W/RET REQ TY I(W)4"(SLD)ALT 5X

DOLLARS
and CENTS

LF 44,550.000 76

8651 2072 RE PM W/RET REQ TY I(Y)4"(SLD)ALT 5X

DOLLARS
and CENTS

LF 44,550.000 77

8652 2014 WK ZN PV MRK SHT TERM(TAB)TY W ALT 

5X
DOLLARS

and CENTS

EA 1,900.000 78

PROPOSAL SHEET
PROJECT IM 0353(278)        , ETC. TxDOT
COUNTY  BEXAR        , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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ADD ALTERNATE NO. 6X
DOLLARS

and CENTS

502 2093 062 BARR, SIGNS & TRF HANDLE(TIER 1A)ALT 

6X
DOLLARS

and CENTS

EA 1.000 79

3221 2037 001 ASPH (TIER 1A)ALT 6X
DOLLARS

and CENTS

GAL 30,676.000 80

3221 2077 001 AGGR (GR 4)ALT 6X
DOLLARS

and CENTS

CY 767.000 81

8649 2162 REF PAV MRK TY I(W)8"(SLD)ALT 6X

DOLLARS
and CENTS

LF 5,000.000 82

8650 2018 REFL PAV MRKR TY II C-R ALT 6X

DOLLARS
and CENTS

EA 286.000 83

8651 2077 RE PM W/RET REQ TY I(W)4"(BRK)ALT 6X

DOLLARS
and CENTS

LF 5,680.000 84

8651 2078 RE PM W/RET REQ TY I(W)4"(SLD)ALT 6X
DOLLARS

and CENTS

LF 22,704.000 85

8651 2080 RE PM W/RET REQ TY I(Y)4"(SLD)ALT 6X
DOLLARS

and CENTS

LF 22,704.000 86

8652 2015 WK ZN PV MRK SHT TERM(TAB)TY W ALT 
6X

DOLLARS
and CENTS

EA 900.000 87

PROPOSAL SHEET
PROJECT IM 0353(278)        , ETC. TxDOT
COUNTY  BEXAR        , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number: IM 0353 (278), etc. Sheet  
 
County: Bexar, etc. Control: 0016-07-128, etc.  
 
Highway: IH 35, etc. 
 
 

**********GENERAL NOTES********** 
 
=========================== Basis of Estimate =========================== 
  
The programmed funding for this project is: $4.47 Million. 
 
Electronic Bidding System (EBS) will not be permitted on this contract. 
 
Per Item 3221 the ratios used for asphalt payment are: 
 
AC /AR Ratio is 0.711  
 
The contractor should look at each roadway plan sheet for the initial asphalt rates and if Standard 
or Transverse Variable Spray Bar is required. Roads will be re-evaluated Spring of 2011, for 
adjustments to initial asphalt rates and recommended nozzles configuration. 
 
===================================================================== 
 
A Pre-bid meeting will be held at: 
TxDOT San Antonio District Office 
4615 NW Loop 410 
San Antonio, TX 78229 
 
October 26, 2010 at 1:00 PM @ Meeting Room 11A.  
 

 The following State, District, Local and/or Utility Standards have been modified: NONE. 
 

 Contact the Engineer or the City when construction operations are within 400 feet of a signalized 
intersection to determine/verify the location of loop detectors, conduit, ground-boxes, etc.  
Repair or replace any signal equipment damaged by construction operations.  The method of 
repair or replacement shall be pre-approved and inspected.  Depending on the type and extent of 
the damage, the Engineer reserves the right to perform the repair or replacement work and the 
Contractor will be billed for this work. 
 

 Remove existing raised pavement markings as the work progresses or as approved. This work is 
subsidiary to the various bid items.  Properly dispose materials removed. 
 

 If there are waste areas or material source areas, follow the Texas Aggregate Quarry and Pit 
Safety Act requirements. 
 

 Any materials removed and not reused and determined to be salvageable shall be stored within 
the project limits at an approved location or delivered undamaged to the storage yard as directed.  

 General Notes Sheet A 



Project Number: IM 0353 (278), etc. Sheet  
 
County: Bexar, etc. Control: 0016-07-128, etc.  
 
Highway: IH 35, etc. 
 
 
Properly dispose unsalvageable materials in accordance with local, state, and federal regulations.  
Deface traffic signs so that they will not reappear in public as signs. 
 

 Any sign panels that are adjusted or removed and replaced, shall be done the same workday 
unless otherwise approved. 

  
 Hurricane Evacuation 
  
 Hurricane Season is from June 1 thru November 30. As the closest metropolitan city inland from 

the Texas Coast, the City of San Antonio is a major shelter destination during mandatory 
hurricane evacuations. As such, planned work zone lane or road closures may be restricted 
and/or suspended during mandatory hurricane evacuation operations. The District will coordinate 
these restrictions at a minimum H-120 from any projected impact to the Texas Coast. 

  
 No time charges will be made if the Engineer determines that work on the project was impacted 

by the hurricane. 
  
 The Engineer may order changes in the Traffic Control Plan to accommodate evacuation traffic, 

and may suspend the work, all or in part, to ensure timely completion of this work. All work to 
implement changes in the Traffic Control Plan will be paid through existing bid prices or through 
Item 9.5, Force Account. However, the Department will not entertain any request for delay 
damages, loss of efficiency that may be attributed to the restriction or suspension of road or lane 
closures, or to changes in the Traffic Control Plan. 

  
--Item 5-- 

 Reference all existing striping and other pavement markings to allow these markings to be re-
established.  Ensure the markings (lane lines, edge lines, ramp gores, etc.) are in line with signs, 
TMS arrows, etc. located on overhead sign supports. The contractor shall install pavement 
markings to the new pavement marking standards. 
 

 When a bridge deck is milled, seal coated and overlaid, remove excess material.  Do not just 
broom to the sides of the bridge, under guardrail, etc.  Cover or protect all sealed  expansion 
joints and rails on bridges and all railroad tracks encountered as approved. Clean all of these 
features if they weren’t properly protected.  This work is subsidiary work to applicable bid items. 
 

 When working near aerial electrical lines or utility poles, comply with Federal, State and local 
regulations.  Electrical lines, Telephone Lines, Cable TV are not shown in the plans, the 
contractor shall take appropriate safety measures if the lines to prevent damage to overhead lines. 
Such measures could include the placement of cones along the edge of pavement that is being 
sealed and/or erecting signs to notify workers of the reduced clearance.  
 

 Prevention of Migratory Bird Nesting 
 

 General Notes Sheet B 



Project Number: IM 0353 (278), etc. Sheet  
 
County: Bexar, etc. Control: 0016-07-128, etc.  
 
Highway: IH 35, etc. 
 
 

 It is anticipated that migratory birds, a protected group of species, may try to nest on bridges, 
culverts, vegetation, or gravel substrate, at any time of the year.  The preferred nesting season for 
migratory birds is from February 15 through October 1.  When practicable, schedule construction 
operations outside of the preferred nesting season.  Otherwise, nests containing migratory birds 
must be avoided and no work will be performed in the nesting areas until the young birds have 
fledged. 
 

 Structures 
 

 Bridge and culvert construction operations can not begin until swallow nesting prevention is 
implemented, until after October 1 if it’s determined that swallow nesting is actively occurring, 
or until it’s determined swallow nests have been abandoned.  If the State installed nesting 
deterrent on the bridges and culverts, maintain the existing nesting deterrent to prevent swallow 
nesting until October 1 or completion of the bridge and culvert work, whichever occurs earlier.  
If new nests are built and occupied after the beginning of the work, do not perform work that can 
interfere with or discourage swallows from returning to their nests.  Prevention of swallow 
nesting can be performed by one of the following methods: 
 

 1.  By February 15 begin the removal of any existing mud nests and all other mud placed by 
swallows for the construction of nests on any portion of the bridge and culverts.  The Engineer 
will inspect the bridges and culverts for nest building activity.  If swallows begin nest building, 
scrape or wash down all nest sites.  Perform these activities daily unless the Engineer determines 
the need to do this work more frequently.  Remove nests and mud through October 1 or until 
bridge and culvert construction operations are completed. 
 

 2.  By February 15 place a nesting deterrent (which prevents access to the bridge and culvert by 
swallows) on the entire bridge (except deck and railing) and culverts. 
 

 No extension of time or compensation payment will be granted for a delay or suspension of work 
caused by nesting swallows.  This work is subsidiary to the various bid items. 
 

  Provide a non-intrusive back-up alarm system on all heavy equipment used in close proximity to  
  residential areas.  This item is subsidiary to various bid items. 
  
 --Item 6-- 
 Show the stockpile lot and/or sub lot numbers on all tickets for all materials. 
  
 --Item 7-- 
 The total disturbed area within the project is anticipated at less than one (1) acre.  Due to this 

type of construction, the project qualifies for exclusion under the Construction General Permit 
(CGP) issued by the Texas Commission on Environmental Quality (TCEQ) on March 5, 2008.  
However; should the sum of the Engineer’s anticipated disturbances and the Contractor’s (On 
ROW and off ROW) PSL’s equal or exceed the one (1) acre threshold; both TxDOT and the 

 General Notes Sheet C 



Project Number: IM 0353 (278), etc. Sheet  
 
County: Bexar, etc. Control: 0016-07-128, etc.  
 
Highway: IH 35, etc. 
 
 
Contractor have project responsibilities under the CGP that reverts to non-exclusion status.  
Obtain approval for all non-depicted areas of disturbance that increases the initial soil and 
vegetation disturbed area estimates before work starts at these locations. 

  
 Notify the Engineer of the disturbed acreage within one (1) mile of the project limits.  Obtain 

authorization from the TCEQ for Contractor PSL’s for construction support activities on or off 
ROW. 
 
--Item 8-- 

 Working days will be computed and charged in accordance with Article 8.3.A.6: Other – 6 Day 
work week. Working days will be charged Monday through Saturday, excluding national 
holidays, regardless of weather conditions or material availability. Work on Sundays, national 
holidays, and other non-working days will not be permitted without the written permission of the 
Engineer. If work is performed on any of these holidays requiring an Inspector to be present, and 
weather or other conditions permit the performance of the work for 7 hours between 7:00 A.M. 
and 7:00 P.M., a working day will be charged.   
 

 The Start Work Date is May 2, 2011, time charges will start on May 2, 2011 or before if the 
project engineer allows work to start prior to May 2, 2011. The last day to shoot asphalt is 
September 17, 2011. All clean up and removal of the excess aggregate will be completed by 
October 14, 2011, if not removed by October 14, 2011 the aggregate will be donated to TxDOT 
and taken into the maintenance section inventory.  

  
 Additional days that will be non-work days due to heavy holiday traffic are: 
 May 27 & 28, 2011. 
 July 2 & 3, 2011. 
 September 2 & 3, 2100. 
  
 The number of working days and interim milestones, if any, were calculated using a conceptual 

time determination schedule that assumes generic resources, production rates, sequences of 
construction and average weather conditions based on historic data.  

  
If requested, the Engineer will supply bidders a CD of the time determination schedule 
compatible with Primavera Project Planner software.  The time determination schedule is 
provided for informational use only and is not intended for bidding or construction purposes.  If 
the schedule is used for bidding or construction purposes, the bidder accepts the schedule and 
assumes the responsibility for verifying all aspects of the schedule. The department will not 
adjust the number of working days and milestones, if any, due to differences in opinion 
regarding any assumptions made in the preparation of the schedule or for errors, omissions or 
discrepancies found in the schedule. 

  
 Locate and reference with station and offset all manholes and valves within the construction 

area.  Each manhole and valve shall be identified by its owner (SAWS, CPS, etc.).  No roadwork 
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will begin until this list has been submitted. Gas valves have to be accessible at all times, 
therefore; temp. CTB, material stock piles, etc. can not be placed over these valves. 
 
--Item 9-- 

 When approved, provide uniformed, off-duty law enforcement officers with marked vehicles 
during work that requires a lane closure.  The officer in marked vehicles shall be located as 
approved to monitor or direct traffic during the closure.  The method used to direct traffic at 
signalized intersections shall be as approved. Additional officers and vehicles may be provided 
when approved or directed. 

  
Complete the daily tracking form provided by the department and submit invoices that agree 
with the tracking form for payment at the end of each month approved services were provided. 

  
Minimums, scheduling fees, etc. will not be paid; TxDOT will consider paying cancellation fees 
on a case by case basis. 

  
--Item 302-- 

 Previously tested aggregates found to contain excessive quantities of dust (more than 0.5 percent 
passing the No. 40 sieve) during precoating, stockpiling or hauling operations, may be rejected.  
Use Test Method Tex-200-F, Part I for testing. 

  
 The Engineer will utilize the Ignition Oven Method (Tex 236-F) for aggregate gradation, with 

the option of utilizing belt or vacuum extraction gradation in the event the ignition oven 
malfunctions. 
 
--Item 500-- 

 "Materials on Hand" payments will not be considered in determining percentages for 
mobilization payments. 

  
--Item 502-- 

 Place standard pavement markings no later than 14 days after surface treatment operations are 
completed. 
 

 When advanced warning flashing arrow panels and/or changeable message sign is specified, 
have one standby unit in good condition at the job site. 

  
 After written notification, the time frame to provide properly maintained barricades, signs and 

flexible tabs before considered in non-compliance is 12 hours from receipt of the notification. 
 

 Keep the traffic signals in operation, when sealing operations disrupt proper operation an off-
duty police shall be required.  
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 Notify the Engineer 3 business days in advance of any temporary lane, ramp, connector, etc. 
closures/detours, restrictions to lane widths, alterations to vertical clearances, or modifications to 
radii. Any other modifications to the roadway that may adversely affect the mobility of 
oversized/overweight trucks also require 3 business days advance notice to the Engineer.  Unless 
shown in the TCP, no lane, ramp, connector, etc. closures are allowed during special events.  At 
least one lane has to remain open at all times. 
 
For all lane closures in Bexar County, provide written closure information by 1:00PM, 3 
business days prior to the closure.  For closures on a Monday or following a Holiday, furnish the 
information on Wednesday prior to the closure.  Lane closures will not be allowed if this 
reporting requirement is not met. This is for media and TxDOT Public Information Office 
notification. See plan sheets for specific project requirements. 
 

 For lanes closures not listed in the TCP; the lane closures will be approved by the project 
engineer. 

  
 Avoid placing stockpiles within the roadway’s horizontal clear zone.  If a stockpile is placed 

within the clear zone, address in accordance with the TMUTCD. The horizontal clear zone is 
defined as 16 ft for roadways with less than 4,000 ADT and 30 FT for roadways with ADT 
greater than 4,000 ADT. 
 

 Do not place barricades, signs, or any other traffic control devices where they interfere with sight 
distance at driveways or side streets. 

  
 In addition to providing a Contractor's Responsible Person and a phone number for emergency 

contact, have an employee(s) available to respond on the project for emergencies and for taking 
corrective measures within 2 hours or within a reasonable time frame as specified by the 
Engineer. 

  
--Item 506-- 

 It is not anticipated that erosion control devices will be needed. However; in the event devices 
are needed, the SW3P shall consist of the control measures approved. Depending on the type and 
amount of work, payment will be handled with the Force Account Procedure, or by individual 
pay items. 
 
--Item 510-- 

 The wait time for the general public shall be no greater than 10 minutes. The contractor shall 
alter the traffic control setup to comply with the 10 minute time limit. The length of the one-way 
traffic control section is limited to 2 miles miles, if the above requirement is satisfied. 

  
--Item 666 & 8249-- 
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 If TY II material is used (vs. an acrylic or epoxy) as the sealer for the TY I markings, place the 
TY II a minimum of 14 calendar days (to provide adequate curing) before placing the TY I 
markings. 
 
--Item 672 & 8650 -- 

 Place all adhesive material directly from the heated dispenser to the pavement.  Do not use 
portable or non-heated containers.  Use adhesive of sufficient thickness so that when the marker 
is pressed into the adhesive, 1/8" or more adhesive will remain under 100% of the marker.  The 
adhesive should extend not less than 1/2" but not more than 1 1/2" beyond the perimeter of the 
marker. 
 
--Item 677-- 

 The mechanical method for the elimination of existing thermoplastic pavement markings is not 
approved for this project. 
 
--Item 3221-- 
Transverse Varying Asphalt Rates is specified in the plans, the asphalt distributor nozzles shall 
be capable of supplying an asphalt rate outside the wheel path locations between 20-24 percent 
higher than the asphalt rate being applied in the wheel path. Transverse Varying Asphalt Rates 
shall not be used on shoulders, two-way continuous left turn lanes, medians, etc. The spray bar 
shall not be shifted to the right or left, to ensure the nozzles remain in the wheel paths. 

  
 Ensure that the asphalt for precoating the aggregate and the asphalt used for the surface treatment 

will not result in a reaction that may adversely affect the bonding of the aggregate and asphalt 
during the surface treatment operation. 
 

 Do not add bag house fines in the production of precoated material. 
  

Clean all concrete curbs, islands, medians, etc. that get coated with asphalt. 
  

--Item 8094, 8251 & 8651-- 
Submit the field comparison checks report format to the project engineer per Item 8094 3.1 
requirements. 
 
Mobil Retro-Reflectivity readings are required, if hand-held or mobile readings do not pass 
specification requirements notify the project manger within 8 hours. Email the project manager 
with the electronic data files within 3 days per Item 8094 of taking the measurements for each 
individual roadway (CSJ). The video files shall be mailed or hand delivered, weekly to the 
project manager. 
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                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
               ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                         CONTROLS                                                     
               ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)       
                         (275)(276)(292)(316)(330)(334)(340)(360)(421)(440)           
               ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
               ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
               ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
                                                                                      
                                                                                      
               SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
               ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                    HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                      
                                                                                      
               REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                  (FORM FHWA 1273, MARCH, 1994)                       
               WAGE RATES                                                             
               SPECIAL PROVISION "PARTNERING" (000---002)                             
               SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
               SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                  ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
               SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                  CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
               SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                  (000---009)                                         
               SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                  (000---011)                                         
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              SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR       
                                 REQUIRED PAYROLL INFORMATION" (000--1483)           
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1493)         
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1676)            
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID    
                                 CONTRACTS" (000--1966)                              
              SPECIAL PROVISION  TO ITEM     1  (001---015)                          
              SPECIAL PROVISION  TO ITEM     2  (002---028)                          
              SPECIAL PROVISIONS TO ITEM     3  (003---024)(003---033)               
              SPECIAL PROVISION  TO ITEM     4  (004---017)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISIONS TO ITEM     7  (007---740)(007---774)               
              SPECIAL PROVISIONS TO ITEM     8  (008---063)(008---119)               
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)(009---016)    
              SPECIAL PROVISIONS TO ITEM   300  (300---008)(300---016)               
              SPECIAL PROVISION  TO ITEM   500  (500---007)                          
              SPECIAL PROVISION  TO ITEM   502  (502---062)                          
              SPECIAL PROVISION  TO ITEM   506  (506---011)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  3221  (3221--001)    
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  8251  (8251--005)    
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 3221 SEAL COAT (210)(300)(302)(316)(502)(510)                     
              ITEM 6834 PORTABLE CHANGEABLE MESSAGE SIGN                             
              ITEM 8094 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT        
                        MARKINGS                                                     
              ITEM 8251 REFLECTORIZED PAVEMENT MARKINGS WITH RETROREFLECTIVE         
                        REQUIREMENTS (316)(318)(502)(677)(678)(8094)                 
              ITEM 8649 REFLECTORIZED PAVEMENT MARKINGS FOR SEAL COAT PROJECT        
                        (316)(318)(662)(666)(677)(678)                               
              ITEM 8650 RAISED PAVEMENT MARKERS FOR SEAL COAT PROJECT (677)(678)     
              ITEM 8651 REFLECTORIZED PAVEMENT MARKINGS WITH RETROREFLECTIVE         
                        REQUIREMENTS FOR SEAL COAT PROJECT (316)(318)(502)(677)      
                        (678)(8094)                                                  
              ITEM 8652 WORK ZONE PAVEMENT MARKINGS FOR SEAL COAT PROJECT (666)      
                        (668)(672)(677)                                              
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



2004 Specifications CSJ 0016-07-128 
& 0023-05-079 

SPECIAL PROVISION 

TO 

SPECIAL SPECIFICATION 

3221--001 

Seal Coat 
 
For this project, Special Specification Item 3221221, “Seal Coat”, is hereby amended with 
respect to the clauses cited below, and no other clauses or requirements of this Item are waived 
or changed hereby. 
 
Article 5. Measurement. Is voided and replaced by the following: 

Asphalt Material. Asphalt material, including all components, will be measured at the 
applied temperature by strapping the tank before and after road application. The 
distributor calibrated strap stick will be used for measuring the asphalt level in the 
distributor asphalt tank. The certified tank chart will be used to determine the beginning 
gallons and the final gallons in the distributor tank. The Gross asphalt gallons are the 
difference between the beginning gallons and the final gallons.  

       The volume of asphalt in gallons for payment will be determined as follows: 

1. AC Asphalts. The net payment gallons will be the gross asphalt gallons. 

2. Emulsion Asphalts.  The net payment gallons will be the gross asphalt gallons.  

The project engineer shall take random project samples of the emulsion to verify the   
emulsion meets specifications requirements. 

 3. A-R BINDER Asphalts. The net asphalt gallons for payment will be determined by 
multiplying the gross asphalt gallons by the AC / A-R Asphalt Ratio. 

The AC / A-R Asphalt Ratio will be stated in the General Notes – Basis of 
Estimate.   
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